STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT
DES-CE-0102.10D (REV 12/2014)

11-08-16A10:59 RCyD

Page 1 of 2

CONTRACT NO:

12-0M6104
BID AMOUNT:
s $4,668,098.00
BID OPENING DATE:
1112116 p
BIDDER'S NAME: S N AW,
Peterson-Chase :
DBE GOAL FROM CONTRACT %
9% 2
DBE PRIME CONTRAGTOR GERTIFICATION" TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) |TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
& $2,709,466.00
NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF (Must be certified on the date bids are
Uax SERVICES TO BE SUBCONTRAGTED OR wonzgg;:,eonv opened nclude Ctrans crticationno, DB ol
L a @S5S, an ne nu ar. an
MATERIALS TO BE PROVIDED? foves e ABLONVIOND
Diversified Landscape Co #8022
17, 25, 26 Rgmoye, Ch?‘.:'.( & Operate C2065 21730 Bundy Cyb Rd Wildomar, CA 92595 | $42,330.00
Irrigation Facilities (951) 245-1686
. Rouch Rebar #39473
32, 45-51 Rebar (portion) C5201 (5::2 ;:l;rk A58 39200 Lahowaod, CA R0T12 $65,133.00
Furnish CIDH Rebar Cages Don H Mahaffey Drilling Co #43116
: C4906 S. Alameda ! 221
52 Install CIDH Concrete Piles i oot $243,100.00
Tully Consulting Group #38300
11 WPCP C8852 1650 N. Lincoln St, Ste A $625.00
Dixon, CA 95620 (707) 693-1926
Aurora Industrial Hygiene #29364
1132 Mission St Ste B S. Pasadena, CA
1 LCP c8722 Steta e Gsefor $600.00
Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from s
each DBE shown stating that & will be participating in the conlract to perform the specific work
shown for the specffic amount agreed ta. Total Claimed
Participation
The names of the 1st tier DBE subcontractors and ilems of work must be consistent with the I =

Subcontractor List (Pub Cont Code § 4100 et seq ).

Each DBE prime contractor must enter its certification number and show all work to be

performed by DBES, including work performed by its own forces.

2If 100% of an item is not to be performed or furnished by the DBE. describe the exact portion of

the item to be performed or furnished

*Use Work Categary Codes from the California Unified Cerfification Program database

The bidder acknowledges that It Is committed to use the

DBEs shown on this form to meet the cant

Dick Vogels

ract goal (49 gFR

(Area Code) Tel No.

Person ta Conlact

(Please Type or Print)

ADA Notice

Fer individuals with sansory disabilities, this
TTY 711, or write to Records and Forms Managemant, 1120 N Street, MS-89, Sacramento, CA 85814

12-0M6104
1

in

For inft

ion, call (916) 445-1233,



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT Page 2 of 2
DES-CE-0102.10D (REV 12/2014)
CONTRACT NO:
12-0M6104
BID AMOUNT:
5 $4,668,098.00
BID OPENING DATE:
11/2/16
BIDDER'S NAME:
Peterson-Chase
DBE GOAL FROM CONTRACT %:
9%
DBE PRIME GONTRAGTOR GERTIFICATION' TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
4 $2,709,466.00
NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF (Must be certified on the date bids are
L. SERVICES TO BE SUBCONTRACTED OR WOR: ;:::;aoav openad(nehode Cukrana carcaton 0o, DBE mg;m-r
‘ 2 address. and phone nul . Show an
MATERIALS TO BE PROVIDED lower tier subcontractors)
Full Traffic Maintenance #35742
4 Traffic Control Rentals (60%) C1201 217 Lewis Ct Corona, CA 92882 $13,834.80
(951) 520-9990
G&C Equipment Corp #820 61 964 40
i i iy 0, 1875 W. Redondo Beach Bivd Ste 102
35, 36, 38-43 Furnish Guard Rail Mat'ls (60%) C0655 b sirdaligog s opan B $61,964.
Show all DBE firms being claimed for credit, regardiess of tier. Attach written confirmation from $422,053.28
each DBE shown stating that i will be participating in the conlract to perform the specific work Rl
: e —_—
shown for the specific amount agreed to. i
The names of the 1st tier DBE subcontractors and ilems of work must be consistent with the | 9.04 .

Subcontractor List (Pub Cont Code § 4100 et seq ).

'Each DBE prime contractor must enter its certification number and show all work to be
performed by DBES, including work performed by its own forces.

21 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of
the item to be perfermed or furnished

“Use Work Category Codes from the California Unified Certification Program database

The bidder acknowledges that it |s committed to use the
DBEs shown on this form to meet the cantract goal (49 CFR

Code) Tel No.

Dick Vogels
Person to Conlact (Please Type or Print)

ADA Notice For individuals with sansary disabilities, this documant is available in

altemate formats  For information, call (318) 4451233,

TTY 711, or write o Records and Forms Managamaent, 1120 N Street, MS-88, Sacramento, CA 85814

12-0M6104
1



TATE OF CALIFORNIA — DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

Contract no.: 12-0M6104

Name of DBE business:  pjyersified Landscape, Co.

Name of DBE representative: ... Martinez

DBE certification number:; 8022

Name of Bidder:

Peterson-Chase General Engineering Construction, Inc,

Name of prime contractor if difference from the bidder:

Name of representative of bidder or prime contractor:  Dick W. Vogels
Date quote was provided to bidder or prime contractor:  11/2/16
AL ¥ s Amount
Bid item number Item of work and description of services to be subcontracted or materials to be provided ($)

17 Remove existing irrigation facilities $8,630.00
25 Check and test existing irrigation facilities $12,000.00
26 Operate existing irrigation facilities $21,700.00

If 100% of an item is not to be performed or furnished by the DBE,

describe the exact portion of the item to be performed or furnished. Total $42,330.00

As an authorized representative of a certified disadvantage business enterprise, |
confirm that my business was contacted by the bidder shown above. If the bidder is
awarded the contract, my business will enter into a contractural agreement with the
bidder or prime contractor to perform the type and dollar amount of work shown on
the DBE Commitment form.

| certify under penalty o that the foregoing is true and correct.

Signature of DBE's authorized representative

Ouar MR ver

Printed name of DBE's authorized representative

EST MATHE

Title of DBE's authorized represgative

Date

Contract No. 12-0M6104

2



TATE OF CALIFORNIA — DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

Contract no.: 12-0M6104

Name of DBE business: Rouch Rebar

Name of DBE representative: Stephanie Dunyon

DBE certification number: 39473

Name of Bidder:

Peterson-Chase General Engineering Construction, Inc.

Name of prime contractor if difference from the bidder:

Name of representative of bidder or prime contractor:

Dick W. Vogels

Date quote was provided to bidder or prime contractor:

11/2/16

Bid item number

Item of work and description of services to be subcontracted or materials to be provided

Amount

5

45-50 Furnish and install rebar

$48,263.00

If 100% of an item Is not to be performed or furnished by the DBE,
describe the exact portion of the item to be performed or furnished.

Total $48,263.00

As an authorized representative of a certified disadvantage business enterprise, |
confirm that my business was contacted by the bidder shown above. If the bidder Is
awarded the contract, my business will enter into a contractural agreement with the
bidder or prime contractor to perform the type and dollar amount of work shown on
the DBE Commitment form.

| certify under penalty of perjury that the foregoing Is true and correct,

Aiphuakt Bussjont

Signature of DBE's authorized represehtative

Stephanie Dunyon

Printed name of DBE’s authorized representative

President

Title of DBE’s authorized representative

11/4/16

Date

Contract No, 12-0M6104

2



TATE OF CALIFORNIA —~ DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

Contract no.: 12-0M6104

Name of DBE business: Mahaffey Drilling Co.

Name of DBE representative: Ashley Maha ﬁeJ/'TuH"‘f{m___.______

DBE certification number: 43116

Name of Bidder: Peterson-Chase General Engineering Construction, Inc.

Name of prime contractor if difference from the bidder:

Name of representative of bidder or prime contractor:  Dick W. Vogels

Date quote was provided to bidder or prime contractor:  11/2/16

— ol A ' : Amount
Bid item number Item of work and description of services to be subcontracted or materials to be provided () '
52 CIDH Foundations for high mast $243,100.00
If 100% of an item is not to be performed or furnished by the DBE,
describe the exact portion of the item to be performed or furnished, Total $243,100.00

As an authorized representative of a certified disadvantage business enterprise, |
confirm that my business was contacted by the bidder shown above. If the bidder is
awarded the contract, my business will enter into a contractural agreement with the
hidder or prime contractor to perform the type and dollar amount of work shown on
the DBE Commitment form.

| certify under penalty of perjury that the foregoing is true and correct,

Mg
Signature of DBE's aythorized reprefentative

A Mooty Tilws

Printed nante of DBE’s authotized representative

CER

TT‘ a[i E's authorized representative
WAL

Date

Contract No. 12-0M6104
2




STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.:

Caltrans 12-0M6104

Name of DBE business:

Tully Inc. DBA Tully Consulting Group

Name of DBE representative:

Robin Tully

DBE certification number:
38300

Name of bidder:

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Date:
Bid item number Item of work and description of services to be subcontracted or materials to be provided ' ‘ (nsc)um
11 Prepare WPCP 625
'If 100% of an item is not to be performed or furnished by the DBE, describe the exact Total 625
portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If
the bidder is awarded the contract, my business will enter into a
contractual agreement with the bidder or prime contractor to perform

the type and dollar amount of work shown on the DBE Commitment
form.

| certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's autfiorized representative:
Katelyn Anderson

Printed name of DBE's authorized representative:

Office Manager
Title of DBE's authorized representative:

10/27/16

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For altemate format information. contact the Forms
Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 85814.



STATE OF CALIFORNIA » DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Cepiie. 12-0M6104

o e Aurora Industrial Hygiene
B 0 i A e Grace Rinck

DBE certification number: 29364

Name of bidder:

Peterson-Chase

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
Peterson-Chase

Date:
Bid item number Item of work and description of services to be subcentracted or materials to be provided ' An(x:,mt
1 Lead Compliance Plan $500.00

11f 100% of an item is not to be performed or fumished by the DBE, describe the exact
portion of the item to be performed or furnished.

Total $600.00

As an authorized representative of a cerified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If
the bidder is awarded the contract, my business will enter into a
contractual agreement with the bidder or prime contractor to perform
the type and dollar amount of work shown on the DBE Commitment
form.

| certify under penalty of perjury that the foregoing is true and comrect.
Digitally si Grace M.
Grace M. ot iee esiden

Signatuge of DBE's tl“gfzed ‘epmesertaliver. Rinck, CIH,
Rl nCEE, N Vice-President, o=Aurora
- Industrial Hygiene, Inc, ou,

Printed NeHeQTDBES sulf e Tt eem———
President Date: 2016.11.04 14:44:55
Title of DBE's authorized representative:

Date:

ilable in alt formats. For

For individuals with sensory disabilities, this is
ADA Notice Management Unit at (916) 445-1233, TTY 711, orwrite to R

contact the Forms

format s
ds and Forms M: 1120 N Street, MS-89, Sacramento, CA 95814,

Contract No. 12-0M6104

2



TATE OF CALIFORNIA — DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

Contract no.: 12-0M6104

Name of DBE business:

G & C Equipment Corporation

Name of DBE representative: John Brawdy

DBE certification number: 820

Name of Bidder:

Peterson-Chase General Engineering Construction, Inc.

Name of prime contractor if difference from the bidder:

Name of representative of bidder or prime contractor: Dick W. Vogels
Date quote was provided to bidder or prime contractor:  10/31/16
B ity FOMBSE ltem_of work and description of services to be subcontracted or materials to be Amount
provided ($)
35,36,38,39,40,41,42,43 | Furnish MBGR $103,274.01
If 100% of an item is not to be performed or furnished by the DBE,
describe the exact portion of the item to be performed or furnished. Total 5103’274'01

As an authorized representative of a certified disadvantage business enterprise, |
confirm that my business was contacted by the bidder shown above. If the bidder s
awarded the contract, my business will enter into a contractural agreement with the
bidder or prime contractor to perform the type and dollar amount of work shown on
the DBE Commitment form.

| certify under Ity of %hat the foregoing is and correct.
enEr

<Signature of DBE's authorized representative

John E. Brawdy

Printed name of DBE’s authorized representative
Senior Project Manager

Title of DBE’s authorized representative
10-31-16

Date

Contract No. 12-0M6104

2



STATE OF CALIFORNIA + DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Peterson-Chase General Engineering

gidder's Name: CONStruction, Inc.

Contract No.: 12'0M5 104

Page 10f3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken

down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a
manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that
sufficient work to meet the goal was made available to DBE firms.

itern ofWu‘l’:‘ c:tm. :u:vﬂm Offered, or EP%:EM?F,? ;:T;;Ep};u?;:u; E'i:gi::.r:f;?:gz::; '3::::: " Am(:;mt P-;.:::?i; of
NONE [Ovyes [no |[[Jyes [Ino | [Jves []no
Cyes [neo |[[Jyes [no | [OJyes [Jno
Oves [Owne |[OJyes [Owno | [Jyes []no
COyes [Ono [[Jyes [no | [Jyes [Jno
CJyes [no |[Jyes [no Oyes [wno
COyes [no |[[Jyes [no Oyes [no
CJyes [no |Oyes [Ono | CJyes [wo
Oyes [Owno |[dyes [Ino [Oyes [no
[yes [wno |[Jyes [Owno | OJvyes [Ino
[Oyes [wno |[Jyes [no | [Jyes [Ino
Oves [Ono |[Oyes [no | [Jyes [Jno
Oves [Owno |[[OJyes [wno | [Jyes [wo
Oves [no |[OJyes [no | [Jyes [no
Oyes [Owno |[[OJyes [no | [Oyes [wno
COyes [Ono [[COyes [CIwo | [OJYes [no
Oyes [wno |[Jyes [no | [Jyes [Jno
Oyes [no |[[Oyes [wno [COyes [no
Cyes [no |Cdyes [Cno | [Jyes [Ino
Oyes [no |[Oves [wno | [Jves [wno
Oyes [Ono |[dyes [Ono | [Jyes [Jno

Contract No. 12-0M6104

3



Peterson-Chase General
STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION macers NameEngineeringConstruction, Inc.

DBE GOOD FAITH EFFORTS DOCUMENTATION Cantract No: 12-0M6104

DES-OE-0102.11A (REV 12/2014)

Page 2of 3
2. List the names of certiled DBEs and all the dates cn which they ware sclicited to bid on this project. Include the items cfvuru offered and the r.tutu and methods used for fdlowing
up initial and follow-up solicttations to determine with certainty whether the DBEs were interested. Attach copies of salici e mail g leph records, fax confirmations,
elc.
Name of DBE Solicited Date of Initial Sclicitation kems of Work Offered Fallow Up Methods and Dates
NONE

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of werk being offered, |ist the selected firm and its status as a
DBE, the DBEs that provided quotes, the price quote for ench firm, and the price difference for each DBE ifthe selected firm is nct @ DBE. Provide copies of each DBE and Non-DBE
quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Provided Plans/

R Name of Selected DBE or 5 Quote Price Difference
Items of Work Specifications “fo’rN \:Iorl\ Offered Fimm Non-DBE Name of Rejected Firm s) )

NONE Oyes [wno

[Jyes [Jno

Cyes [wno
[COyes [no

Oyes [wno

OOyes [Ono

Clyes [Jno

Cvyes [no

[CJyes [Jno

If the firm selected for the item is not a DBE, provide the for the selection on a te sheet and attach names. addresses. and phone numbers for the firms listed above.
Provide evidence as lo why additional agreements could not be reached for DBES to perform work.

Contract No. 12-0M6104
4



Peterson-Chase General

EngineeringConstruction, Inc.
Bidder's Name:

STATE OF CALIFORNIA + DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No: _12-0M6104

DES-OE-0102.11A (REV 12/2014) Page 3 of 3

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability ta perform the wark of the Contract. Provide copies of supporting
documents.

Description of Outreach Dates Location (if applicable) Results

NONE

5 Dncnb- the Bidder's efforts made to provide interested DBEs with adeguate information about the plans, specifications, and r-qulnrnmh ofthe Conftract 1o assist them in
p ng to a solici Identify the DBEs assisted. the type of information provided, and the date ofthe Pravide copies of supporting documents.

NONE

6 Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. |dentify the DBEs assisted, the type of assistanca offered, and the
dates. Provide copies of supporting documents.

NONE

i the DBE purch or leases from the prime contractor or its affiliate. Idnnuly the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supponing
dq;ummu List gﬁorts made to assist interested DBEs in obtaining bonding lines of credit. insurance. y equipment. supplies. materials, or related assistance or services,
excluding lies and equip the DBE sut actor purch ot leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered. and the date.
Provide copies of supporing documents.

7. Describe the Bidder's affots made to assist i ted DBEs in g 1t, supplies, materials, or related assistance or services, excluding supplies and

NONE

8. List the names of agencies and the dates on which they were ¢ d ta provide a In i fting, and using DBE firms._ If the agencies were contacted in writing,
pravide copies of supporting documants.

NONE

9. include acditional data to support a demonstration of good fath efforts.

NONE

NOTE. USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this cocumenl is available in alternate formats For information, call (816) 445-1233.
TTY 711, or wiite to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 85814

Contract No. 12-0M6104
5



Diversified Landscape Co.

21730 Bundy Canyon Road Phone: 951-245-1686

Wildomar, CA 92595

Fax: 800-783-4197
DBE 8022 SBE 12567 Union Contractor Lic. 576183 DIR 1000009249

To: Peterson Chase General Engineering Construction Inc. Contact: Estimating
Address: 1792 Kaiser Avenue Phone: (949) 252-0441
Irvine, CA 92714 Fax: (949) 252-0266
Project Name: 12-0M6104 Bid Number: 3114
Project Location: Anaheim Bid Date: 11/2/2016
Addendum #: 1
|Line # Item Description Estimated Quantity Unit Unit Price Total Price|
DBE
17 Remove Existing Irrigation Facility 1.00 Ls $8,630.00 $8,630.00
25 Check And Test Existing Irrigation Facilities 1.00 LS $12,000.00 $12,000.00
26 Operate Existing Irrigation Facilities 1.00 LS $21,700.00 $21,700.00
Total Price for above DBE Items: $42,330.00
NON DBE
24 Maintain Existing Planted Areas 1.00 LS $45,400.00 $45,400.00
Total Price for above NON DBE Items: $45,400.00
Total Bid Price: $87,730.00

Notes:

» The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
* Night work is excluded.

Import or export of soil Is excluded.
Water meters, point of connection, cost of water and hot taps are excluded.

Electrical is excluded except for final hookup to controller.
« 12 working day(s) required.

* All clear & grub is excluded.

* Cut, cap, patch and removal of concrete or asphalt is excluded.
» Check & test to be first order of work after construction signs go up.

* Traffic control is excluded.

* Retention to be held at the same rate as Owner to Contractor.
= All of the notes above to be made part of contract.

Proposal good for 60 days.

* Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
+ We are a Disadvantaged Business Enterprise (#8022) for NAICS Codes 237110, 237310, 237990.

Payment Terms:
Payment to be made within 7 days of progress payment to contractor.

ACCEPTED: CONFIRMED:
The above prices, specifications and conditions are satisfactory and Diversified Landscape Co.
are hereby accepted.
Buyer:
Signature: Authorized Signature:
Date of Acceptance: Estimator: Juan Martinez
951-245-1686 estimating@diversifiedlandscape.com

11/2/2016 10:40:42 AM

Page 1 of 1



UDBE / DBE #39473 STATEOF CA
DIR #1000005520
ROUChREbar WBE #2005119491 - WBENC
REINFORCING STEEL INSTALLATION
Tic. 954751 UNION CONTRACTOR
(Page 1 of 3)

5220 Clark Ave, Suite 205, Lakewood, CA 90712 rouchrebar@gmail.com
main office (562) 788-0401, estimating (562) 889-4470, fax (310) 631-0137

REINFORCING STEEL QUOTATION NO. 16032

TO:

PROJECT: CONTRACT No. 12-0M6104

OWNER: STATE OF CALIFORNIA DEPT. OF TRANSPORTATION

BID DATE: 11/2/16 TIME: 2:00 PM

LOCATION: ANAHEIM, CA

LOCATION: SACRAMENTO, CA

MATERIAL: Deformed reinforcing steel bars and pile spirals for concrete construction, in accordance with
the specifications and the general notes, insofar as these specifications and general notes
describe the standards of reinforcement.

QUANTITIES: As shown on the plans, sheets 1 through 95, dated 7/25/16
Including addendum 1

PRICE Concrete reinforcing steel bars with placing accessories, furnished and installed. Pile
reinforcement assembled and stockpiled only. Grouted reinforcement fabricated, F.O.B. trucks
jobsite. All for the following itemized, tax included prices:

APPROX. PRICE PER TOTAL UNIT
BID ITEM DESCRIPTION
QUANTITY QUANTITY PRICE
32 MINOR CONCRETE (MINOR STRUCTURE) 19 CY @ $258.00 $4,902.00
— 45 CONCRETE BARRIER (TYPE 60F) 190LlF | @ $16.50 $3,135.00
== 46 CONCRETE BARRIER (TYPE 60) 560 LF @ $9.50 $5,320.00
47 CONCRETE BARRIER (TYPE 60C) 920 LF @ $22.75 $20,930.00
AR e L CONCRETE BARRIER (TYPE 9) 78 LF @ $45.00 $3,510.00
__.___‘__49 CONCRETE BARRIER (TYPE 60G) 16 LF @ 534.00‘ $544.00
50 CONCRETE BARRIER (TYPE 732B) 340 LF @ $43.60 $14,824.00
51 (F) CONCRETE BARRIER TRANSITION 272 LF @ $44.00 $11,968.00
MODIFYING EXISTING ELECTRICAL SYSTEMAPARTIAL—
52 LUMPSUM | @ N/A —559.550-66—
HMP-{IOREQ)—

APPROXIMATE TOTAL BID

124,683.00




REINFORCING STEEL INSTALLATION (Page 3 of 3)

Lic, 954751

; RouchRebar

REINFORCING STEEL QUOTATION NO. 16032

CONDITIONS (continued):

SPECIAL CONDITIONS:

ESCALATION:

PURCHASER

By:

10.

11
12.
13,
14,

150

In the event of schedule delays caused by Purchaser or other subcontractors, the
Seller will be allowed to reschedule work in accordance with manpower availability
not to exceed 48 hours.

The cost of ironworker show-up time when work scheduled by Purchaser is not
ready will be for Purchaser’s account.

Purchaser shall not form starter walls before reinforcing steel is installed or have
anything across footings where rebar is to be installed, and screeds or stakes are to
remain clear if we are to install mesh in slabs.

No splices in reinforcing bars will be furnished for contractors’ convenience, other
than shown on contract drawings.

The Seller shall not be responsible for the replacing of steel that has been displaced
by others, or for additional construction laps, cleaning or sandblasting of steel made
necessary due to operation of others.

Payment for materials (reinforcing steel, mesh, etc) due within 30 days after
delivery to jobsite.

Wet-stamp on shop drawings by Civil or Structural Engineer to be provided by
Purchaser.

Above prices are based on complete project only. Separate item prices or group of
item prices are not valid alone.

Re-detailing and/or estimating resulting from design changes shall be billed at the
rate of $69.00 per hour.

This Quotation, in it’s entirety, is to be incorporated into any subcontract between
Purchaser and Rouch Rebar.

1. The prices quoted are binding for contracts received within 30 days from bid date.

2. Rouch Rebar will not be held responsible for cost of delays or liquidated damages due
to material shortages caused by factors or market conditions beyond our reasonable
control.

Increased cost of materials plus 15% markup based on shipped weights will be charged after
July 31, 2017. Material escalation will be based on published mill increases.

ROUCH REBAR, INC.

Date:

By: ‘m‘!@%
Stephanie Dunyon, Presidént

Date: November 2, 2016



11/82/2816 13:26 9896867711 MAIN ~ PAGE @1/@1

'FERREIRA

DBA FERREIRA COASTAL ISTRUCTION CO.

CCL# 985180 * Union Contractor * DIR# 1000001634
15188 Vista Del Rio Ave - Chino - CA -91710 - Ph 714-928-7573 - Fax 909-606-7711

FLECTRICAL SUB CONTRACT QUOTATION

Project Description: SR91/57 & SRO1/55
Owner/Agency: CALTRANS 12-0M6104
Bid Date & Time: " 11/2/16 2PM

Onantity  Unit Init Price Exfension

i

Grand Total 93.921.00

EXCLUSIONS:

. Bond, Utility Fees, Engincering & Fees, Inspection & Fees, Survey & Fees, Signing, Striping.
. Permits and Fecs

. Off Site Hanl Away of Spoils (PCC/AC/Dit)

. Handling of Hazardous Materials

. Thixd Party or Out of State Inspection or Foes

. BMPs

. Traffic Control

-~ B LB

Prepared by: Rusty Moore Rmoore@FerreiraConstruction.com

11/2/2016 Page 1 of 1 110216 SRO1 12-0M6104 QUOTH



r

Nov.” 1. 2016 12:15PM  The Mahaffey Companies No. 3659 P. 1/7

Revissd 3142016
THE MAHAFFEY COMPANIES
DON H. MAHAFFEY DRBLLING CO. + AMERICAN CAISSON, INC. » MAHAFFEY, INC
B E | - 5
November 2, 2016

Prime Contract Proposers
Contract No.  12-0M8104, Anaheim, CA.
Quote No, 8729

PROPOSAL AGREEMENT

Governed by the terms and conditions attached hereto we propose to install the following:
Furnish and install 10 each 60°@ x 20’ deep CIDH piles.

For the Principal Sum of: $197.500.00
ALTERNATE: Furnish reinforcing cages. Add to Principal Sum: $45.600.00

ESCALATION: The Principal Sum quoted herein is valid provided this Proposal is accepted within 10 days from
{he date hereon, and the work is completed by July 2017, however The Mahaffey Companies (“TMC') reserves
the right to adjust its' prices at any time to allow for any price increases for its' cost of labor and purchase of
material under the prevailing market conditions. All material included in the Principal Sum is subject to prior sale.

SECTION 1. THE ABOVE PRICES SHOWN SPECIFICALLY:INCLUDES ONLY THE
FOLLOWING WORK DESCRIPTION:

0 Drilling for the installation of the CIPH piles. _ :

Q Furnish and place concrete. On wet plles Client is responsible to have full-time inspection for immediate
approval to place concrete when TMC Is ready to plece concrete. Vibrate the top 15-feet of the pile.

: Washout areas shall be supplied, maintained and disposed of by others,

a Furnish and place reinforcing steel as shown (optional — see ALTERNATE above). !

o Machine power only to hoist reinforcing steel fumished by others to a maximum of 1-foot above existing
grade. All excavating, if required to facilitate the Installation of reinforcing cage extensions and / or dowels is
to be performed by others in a schedule and sequence so as to not delay TMC's work. ;

a No LOTB's are included with the bid documents, therefore rock and / or obstruction drilling is not included in
the Principal Sum. The Principal Sum is based on drilling using conventional earth augers in soil free of rock,
man-made obstructions or olher conditions that impeds the “normal” drilling process. Groundwater and wet-
hole drilling and concreting methods are Included. Drilling requiring the use of rock augers, coring tools,
casing, slurry cement backfil — redrill or any other uncenventional or specialized tools, equipment or
procedures will be charged additional to the Principal Sum at obstruction rates herein.

a Al rock and / or obstruction drilling time will be documented on TMC Daily Work Tickets and signed by an
authorized Representative of the Contractor on a timely basis. All such time will be charged at the rate of
$1,300.00 per hour per rig and is in addition to the Principal Sum above. Dispute and / or refusal to

- acknowledge and sign for rock and / or obstruction drilling as documented will be cause for cessation of work
until such disagreement is resolved by an authorized representalive of TMC. Rock and / or obstruction drilling
is not change order work.

O Dry, level, continuous, unobstructed access is to be provided and maintained by others to within 5-foot
horizontal reach of center at the top of each pile cutoff elevation for all equipment and material trucks moving
under their own power. ;

a  All abutments, bents, pile caps and/or grade beamn excavations shall be performed by others in a schedule
and sequence agreed to in writing by TMC in advance. s

a Al extra work will be charged In addition to the unit prices.

) SECTION 2. TERMS OF PAYMENT.
CLIENT INITIALS TMC INITIALS

1800 S, ALAMEDA ST., COMPTON, CA 90221 « P; (310) 688-2030 = F: (310) 668-2040
www.MahalfeyDrilling.com * CA 139513 A HAZ + DIR 1000033440 * BUR #4-42-21

]
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TMC Proposal 2

100% of monthly progress payments (in accordance with a pre-contract schedule of values) shall be pald
within 30-days of invoice date. Full and final payment shall be made no later than 46-days of TMC's
demobilization. Retention shall not be withheld. If payment or any porlion thereof is delinquent, Client agrees to
pay, in addition to any and all delinquent amounts, 2.0% per month or 24% annual rate as liquidated damages on
the unpaid balance. The parties acknowledge that such charges are reasonable considering all the
circumstances existing on the date of this Agreement, including (1) the relationship of the charges to the range of
ham that TMC can reasonably anticipate; and (2) the anticipation that proof of actual damages would be costly or
inconvenient as a resuil of the failure to make payment when due. TMC's payments are not contingent upon
payment to Client by others. Past due payments may be cause for cessation of TMC's work.

SECTION 3. TO BE FURNISHED BY OTHERS AT NO COST TO TMC:

1. ACCESS sale, suitable and timely for all personnel and for all equipment and material trucks moving under
their own power without mats to all areas of work. Access Includes but is not limited to furnishing of materials,
acceptable ramps, benches and maintenance of same, including access for placement of concrete via chute
directly from mixer truck.

2. REMOVAL,; relocation or protection of any existing utflities, power lines, structures, sidewalks, curbs, gulters
and/or landscaping either above or below ground, which may interfere with the installation of TMC's work,
whether or not depicted on any contract documents. Power lines closer than legally permissible are to be
removed or de-energized by others. When Client request TMC to commence work on the above referenced
construction project, that request will constilute Client's representation to TMC that it has located all above or
below ground utilities, struclures, sidewalks, curbs, guiters and/or landscaping and that Client has taken all
necessary and appropriate action to ensure that the work to be performed by TMC can be performed safely
without any threat of injury or damage to persons or property. Client is responsible for all “Dig Alert’
notifications and interpretations and ensuring that drilling locations do not impact existing utilities and / or
facilities. Provide "Dig Alert” number and initials -

3. TMC is not responsible for underground pile irregularities ("blow-outs®, *mushrooms” “blow-togethers”, etc.)
revealed by excavation. TMC is not responsible for delay time due to Owner analysls and response to pile
testing. TMC is not responsible for providing a particular aesthetic finish to any subsequently excavated piles.

4. PREPARATION for, performance of and extra work required by non-destructive pile testing is excluded.
Load testing of piles is excluded,

5. ALL FIELD ENGINEERING, transit and level work as required by TMC to clearly mark and accurately confirm
the top of rebar cage and concrete elevation in addition to center hubs, reinforced points and grade stakes for
concrets and steel placement at each pier and/or pile location and maintenance of same. Contractor is solely
responsible for ensuring that drilling locations do not impact existing utilities and / or facilities.

6. ALL LEGAL SERVICES necessary to hold TMC harmless and defend TMC in litigation arising out of or
pertaining to discovering, encountering, handling, or exposing toxic or hazardous wastes as described by the
United States Government.

7. HANDLING, disposal and/or removal of spoils (liquid or solid including but not limited to dirt, mud, rock,
concrete, slurry, water, drilling fiuids, any materials expelled by the shaft or any other by-product) resulting
from all phases of pile installation operations from rebar, pile caps, grade beams, footings, streets, access

Rite an a dona on a continuaus bagis so a8 not to delav TMC. Concrete washout
N T3 mﬁh&{m:mu BIUC URPOBET O7 DY OUIBIS. "I 15 @ CULILILUN U1 WIS UM g sy

subsequent contract based on this bid that the owner assumes all responsibility for the removal, handling
and/or disposal of toxic or hazardous wastes including asbestos. TMC assumes and will assume no
responsibility for the removal, handling and/or disposal of such toxic or hazardous waste. All work shall be
performed in & level ‘D’ working environment.

8. JOBSITE SECURITY to avoid vandalism and/or theft of our equipment and materials. All costs related to the
replacement and/or repair, including lost time, of our equipment and materials due to vandalism and/or theft.

9. TRAFFIC CONTROL, material handling plans or traffic protection equipment, labor, watchmen, street
cleaning, dewatering systems, potable water source, electrical power, construction lighting and sanitation
facilities are to be located not mors than one hundred feet (100') from TMC' drilling and/or driving operatlons.

10. ENVIRONMENTAL CONTROLS (noise, vibration, exhaust fumes and any other environmental hazards or
annoyances) are excluded from the Proposal.

11. ALL REQUIRED ONSITE permils, as-built drawings, shop drawings, inspections, observations, monitoring,
materials design, surveys, easements, testing of any type, inspection reports, personal protection equipment,
and/or Confined Space Entry requirements. Any “down-hole® inspections shall be performed at the sole risk
of the Contractor and shall exclude the use of any of TMC' equipment and/or personnel.

1 IENT INITIAL 8 TMC INITIAI &
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TMC Proposal 3

PLACEMENT of dowels, anchor bolts, keys or any formwork above or below existing grade, concrete curing
or chipping, sandblasling, slructural steel and/or pile extensions, protective coverings and/or hole covers for
shafts and/or rebar.

WHEN reinforcing cages are to be hoisted by TMC, the material is to be furnished and fabricated by others
and delivered sufficiently dobied and braced with welded rings to retain their shape during handling. Delivery
of each cage is to be made to each shaft location within a 10-foot reach of TMC equipment. Rebar cages will
be placed a maximum of &-feet above lop of pile elevation or existing grade. Should TMC include in its'
scope of work setting rebar cages extending more that 5-feet above existing grade, it is the Contractor's
responsibillly to secure and maintain accurate positioning of rebar extending above plle cul off elevation and
to detach the cage rigging from the cage above grade.

SUFFICIENT on-site area shall be provided for TMC to set up an office, and to store and/or fabricate
materials.

SHOULD it become necessary for TMC to pump fluids from the shafts, a sump, holding tank, Baker tank,
desilting basin or any other adequate lype of containment shall be furnished, cleaned and maintained by
others within fifty fest (50°) of each shaft location.

CONSTRUCTION WATER for the drilling operation as specified by TMC will be within fifty feet (50') of each
shaft location.

SHOULD Client require work to be performed in addition to that specifically described herein, all such work
will be charged in addition to the principal sum, at Extra Work Rates.

NOTIFICATION and interpretation of Dig Alert.

SECTION 4. GENERAL CONDITIONS.

. UNLESS SPECIFIED in our work description, only conventional earth auger fools will be used. Work items

such as casing, rock drilling, coring, dewatering, hand-mining, hand-cleaning, shoring of bells, ete. will be
charged at the delay and / or obstruction rate in addition to the Principal Sum and / or Unit Prices. This work
is not change order work. All daily work tickets must be approved and signed for on a daily basis. TMC
reserves the right to stop work until any dispute regarding delay and / or obstruction is resolved.
REMOVAL of any obstruction as defined by the International Association of Foundation Drilling Contractors
and the U.S. Department of Transportation will be extra work and charged in addition to the principal sum
and/or unit prices. Obstructions are defined as “any material which cannot be drilled with a conventional earth
auger and/or underreaming tool and which requires the use of special rock augers, core barrels, air tools,
blasting, and/or other methods of hand excavation. All earth seams, rock fragments, and voids included in
this rock excavation area will be considered rock for the full volume of the shatt from initial contact with rock,
for pay purposes.” Determination of when drilling conditions necessitate the use of special rock augers, core
barrels, alr tools, blasting, and/or ather methods of hand excavation shall be at the sole discretion of TMC.
NO WORK exclusive of (a) work included in our work descriplion and (b) rock and / or obstruction drilling will
be performed without a fully executed, approved change order acknowledging description of work and pricing.
Terms of payment shall be in accordance the “Terms Of Payment” herein, except that no retention shall be
withheld.
THIS PROPOSAL is based on working standard 8-hour days, Monday through Friday, between the hours of
7am and Spm. Should Client require working hours other than those described they will be performed at.
applicable overtime rates. However, premium time is sometimes necessary to our operation; TMC assumes
no responsibility for any premium time, which is required to support our operation.
DRILLED SHAFTS must be accepted or rejected upon completion of excavation and prior to placement of
concrete and/or steel. Allowing placement of materials constitutes final acceptance. Changes made after
acceptance will be at extra cost.
EXTRA WORK and items of work specifically excluded but performed by TMC, or delays resulting from
interference or non-performance of others shall be invoiced at the Delay and/or Obstruction rate and included
in monthly progress estimates and reimbursed according to our terms of payment.
BACKCHARGES to TMC will be accepted only if agreed to and signed for by an authorized representative of
TMC on a daily basis.
TMC'a standard insurance coverages are avallabie for review at

haffe an ting Please carefully review the documents for
conformanoe 1o Client's insurance requirements. Ey IlstIng Client represents that it has reviewed and
accepted those documents. Waivers of Subrogation are excluded from this Proposal Agreement. C.C.I.P or
0.C.I.P. supplied by olhers does not result in a reduction of the Principal quoted herein. Any coverage beyond
these will be provided at TMC's invoice cost plus 10%, if available.
BONDING Is excluded, If a bond is provided, the entire premium shell be paid by others and the obligee
shall provide to TMG a Bond Stalus Report Immediately upon request.

CLIENT INITIALS TMC INITIALS
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10. TMC specifically excludes acceptance of liquidated and/or other damages unless those dameges are
assessed by Owner to Client for TMC's work. TMC is not responsible for delays or liquidated damages due to
inspections, Engineer's Report in the event of anomalies, or approval of a mitigation report.

11. SHOULD TMC be delayed from the mutually agreed upon, wrilten progress schedule and stert date, TMC will
be entitied to extended home office overhead in accardance with the Eichleay method for costs of funding.

12. NOTWITHSTANDING anything to the contrary elsewhere in the contract documents, TMC specifically
excludes the duly to defend, indemnify and/or hold harmless any enlity and/or person related to and/or
associated with this Proposal and/or subsequent contract, for work described herein, beyond ils proven pro
rata share of faull. TMC's duty to defend shall be contingent upon a prior determination of its proven pro rata
share of fault.

13. CLIENT is defined as the entity hiring TMC to perform the work described herein.

14, THIS PROPOSAL is made for Client's acceptance within ten (10) days and shall be signed, initialed where

indicated and attached to and become a part of any subsequent Subcontract Agreement. In the event of any

conflict between the provisions of this Proposal, the project specifications, and any wrilten contract for work
covered by the terms of this Proposal, the terms and conditions of this Proposal shall prevail.

TMC is responsible for only those terms and conditions of the Prime Contract which have been reviewed and

initialed (approved) specifically, and which are direclly related to the scope of work of this Proposal /

Agreement.

18, ANY CONTROVERSY arising out of or relating to this Proposal, any subsequent Subcontract Agreement, the
construction of the project, or regarding the performance or interpretation of this Proposal or Subcontract
Agreement shall be submitted to erbitration, Arbitration shall be had in accordance with the Construction
Industry Rules of the American Arbitration Association in effect at the time of the arbitration. Al proceedings
shall be held in Los Angeles County and in English. The prevailing party shall be entilled to an award of costs
and fees, including but not limited to filing fees, arbitrators fees, expert wilness fees and attorneys fees. Any
monetary award shall take Into account and include compensalion for delayed payment, including the
aforementioned reasonable rate of interest, and compensation for any decline in the value of money. This
arbitration clause shall survive the termination of this Proposal or any subsequent Subcontract Agreement.
The decision of the arbitrator shall be final and binding and may be entered as a judgment in any court of
competent jurisdiction. The arbitration award shall not be modified or set .aside on appeal except as
authorized by applicable law or for error of law.

17. I\}ODIFIGAHONS to these conditions or exclusions must be initialed by an authorized representative
of TMC. : -

18. ANY AND ALL SCHEDULES pertaining to or relating to this subcontract shall be mutually agreed to in writing

by an authorized representalive of TMC and the contractor. Such schedules shall not be amended, allered,

modified, accelerated and/or adjusted unless mutually agreed to in writing by an authorized representative of

TMC and the contractor. However, should performance exceed such schedule no penalties or damages will

be assessed. TMC will provide a schedule exclusively conditioned upon recsipt of an individual and separate

written request for same from the contractor. TMC is not responsible for delays or liquidated damages if it
stops work for non

-payment. Cllent must account for additional scheduling time for plle review, plan review, and

possible mitigation. Client must Include the maximum requisite time allowed to the agency In charge

of plle and report review. TMC will not be responsible for delays or liquidated damages If Cllent falls
to appropriately schedule for pile review, report review, and mitigation work.

20. ALL ITEMS not specifically included are excluded.

241. BY LISTING TMC at bid time, Client has accepted all terms and conditlons contained In this Proposal.
Moreover, Client is required to take ALL bid items listed in this Proposal.

16

19

-

SEGTION 5. EXTRA WORK.
ALL EXTRA WORK WILL BE CHARGED IN ADDITION TO THE UNIT PRICES.

1. Delay and/or Obstruction time will be charged at a rate of $1,300.00 per hour.

2. Unmenned standby days will be charged at the rate of $1,200.00 per day per rig (when TMC's equipment is
required to remain on site but for which there is no work available within the normal sequence of operation).

3. This Proposal is based on performing work in a maximum of ONE continuous, uninterrupted operation in the
most efficient sequence and this Proposal includes a maximum of ONE single rig mobilization and
demobilization for each high mast light foundation. The price for each additional mobilization and
demobilization of equipment will be $8,700.00.

4, Unit prices for adjustments to actual vs. as-bid linear footage:
Pricing for changes to the scope of work quoted herein shall be agreed upon prior to beginning work.

CLIENT INITIALS : TMC INITIALS ___
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5. Exira work, overtime and double ime, as required by client, will be charged additional to the principal sum,
including all union fringes, taxes, insurance, and overhead profit. These rates are valid through June 2017.

STRAIGHT TIME ‘OVERTIME DOUBLETIME
Superintendent $168.00 /man hr. $221.00 /man hr. $276.00 /man hr.
Foreman , $140.00 /man hr. $195.00 /man hr. $244.00 /man hr.

Operating Engineer ~ $136.00 /man hr. $190.00 /man hr. $239.00 /man hr.
Carpenter/Piledriver ~ $111.00 /man hr. $155.00 /man hr. $193.00 /man hr.
Laborer $ ©9.00 /man hr. $138.00 /man hr. $173.00 /man hr. ‘
6. Extra work not covered by the above rates will be invoiced at cost (direct and indirect) plus 30% and included
in monthly progress estimates and reimbursed according o TMC's terms of payment.
7. Any third party work and/or material handled by TMC at the direction of client will be involced at invoice plus
20% overhead and 10% profit.
8. Equipment not previously described in this Proposal will be invoiced according to Nielsen Dataquest Rental
Rate Blue Book or Caltrans Exira Work Force Account rates when being used on force account or non-unit

price for extra work.
This Agreement supersedes any verbal agreement and/or oral representations and warranlies that preceded this
Agreement.
Respectfully Submilted,
: The Mahaffey Companies

Accepted:

Signature: Signature:

Print Name: Print Name:

Title: Title:

Date: Date:

For: For: Dan H. Mahaffev Drilling Co.

CSLB # CSLB #: 139513 A- HAZ

CLIENT INITIALS TMC INITIALS
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CALIFORNIA UNIFIED
CERTIFICATION PROGRAM (CUCP)

DEPARTMENT OF TRANSPORTATION
OFFICE OF BUSINESS AND ECONOMIC OPPORTUNITY
1823 14% STREET

SACRAMENYO, CA 95811

Phone: (916) 324-1700

Fax : (916) 324-1862

TTY 711

January 5, 2016

Ms. Ashley Mahaffey Tullius Fitm Number: 43116
Don H. Mahaffey Drilling Co.

1800 South Alameda Street

Compton, CA 90221

Dear Ms. Tulljus:

1 am pleased to advise you that after careful review of your application and supporting
documentation, the California Department of Transportation (Caltrans) has determined that your
firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE)
as required under the U.S. Department of Transportation’s Code of Federal Regulation (CFR) 49,
Part 26, as amended.

Your firm will be listed in the California Unified Certification Program (CUCP) database of
certified DBEs under these specific areas of your expertise and license identified following a
comprehensive review of your firm:

"NAIGS Calegory, Coaes. [ DESEIADION: oz i vt ri o b e o i
237310 Highway, Street and Bridge Construction

237990 Other Heavy and Civil Engineering Construction
“Work Category-Coea: | DeSPOpHOR 155 “ile: L e
C1580 Modify Bridge Item

C1970 Embankment Construction

Your DBE certification is recognized solely for the above codes. You may review your firm’s
information in the CUCP DBE Database, which can be accessed at Caltrans’ Web sile at
http:/fwww.dot.ca.gov/hq/bep/. Any additions and revisions must be submitted to Caltrans for
review and approval.

In order to assure continuing DBE status, you must annually submit a No Change Declaration
Form (which will be sent to you) along with supporting documentation. Based on your annual
submission — that no change in ownership and control has occurred — or if changes have
occurred, they do not affect your firm’s DBE standing. The DBE certification of your [irm will
continue until or unless it is removed by Caltrans.
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Ms. Ashley Mahafley Tullius Firm Number: 43116
January 5, 2016
Page 2

Also, should any changes occur that could affect your certificalion slatus prior to receipt of the
No Change Declaration Form, such as changes in your firm's name, business/mailing address,
ownership, management or control, or failure to meet the applicable business-size standards or
personal net worth standard, please notify us immediately. Failure to submit forms and/or
change of information will be deemed a failure to cooperate under Section 26.109 of

the Regulations.

Caltrans reserves the right 1o withdraw this certification if at any time it is determined that it was
knowingly obtained by false, misleading, o incorrect information. DBE certification is subject
to review at any time. The firm thereby consents to the examination of its books, records, and
documents by Caltrans, :

For information on Caltrans’ contracting opportunities, please visit our website at
http://www.dot.ca.gov/hg/esc/oe/.

Congratulations, and thank you for your continued interest in participating in the DBE Program.
[ wish you every business success.

Sincerely, . '
Shtwo
ICE SALAIS

Chief 3
Certification Branch
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Civil Engineering and Stormwater Solutions
October 26, 2016
RE: Proposal for WPCP for Caltrans 12-0M6104, bidding 11/02/16

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater
management services.

Scope of Work:
A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans
requirements. Water Pollution Control Drawings will be included.

Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting
training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC
Manager, training, monitoring and inspection are available as an additional service upon request.
Fee:
The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:
A. Prepare WPCP (Part of Bid Item No. 11) $ 625
Fees will be due within 30 days of client’s receipt of invoice. Late payments beyond 30 days past due can be subject to a
1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment
installments.

Timing and deliverables:

Submittals will be provided in a timely manner; please contact us for scheduling so we can meet your deadline. The
document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal. Please feel free to contact me if you have any questions via cell
at (707) 628-4219 or at our office number below.

Sincerely, AUTHORIZATION TO PROCEED
Robin Tully, PE, QSD, President Name: Date:

License #: C64354

DBE/WBE/UDBE #38300, Exp. 2/4/2018, SBE (Micro) #60919, Exp. 1/31/2018

Annual Revenue Under $1 Million, In Business Since 2005

Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960,
Exp. 06/30/2017; Full legal name is Tully Inc., DBA Tully Consulting Group

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A - DIXON, CA « 95620
PHONE: 707-693-1926 « FAX 707-471-0318 + ROBIN@TULLYGROUP.COM OR
KATELYN@TULLYGROUP.COM



INDUSTRIAL HYGIENE

November 4, 2016

Mr. Greg Stevens
16341 Construction Circle West

Irvine,

CA 92606

SUBJECT: Lead Consultant Services

Caltrans 12-OM6104

Dear Mr. Stevens,

Thank-you for your interest in Aurora Industrial Hygiene Inc. (Aurora). We are a DVBE, WBE and
small business. Based upon the information provided , it is my understanding that you would like
pricing for a Lead Compliance Plan for ADL as well as costs for lead monitoring and lead training
(if requested). The following is a scope of work and quotation for services:

Aurora can provide the following:

1

A Certified Industrial Hygienist will write a site specific lead compliance plan.

2. Aurora can provide lead awareness training if requested.
3. Daily rates for providing air monitoring/sampling for lead dust monitoring.
Fee Schedule:
1) Lead Compliance Plan $ 600.00
Other Services if Requested:
2) Training — Lead Awareness (includes travel) $1000.00
3) Lead Air Monitoring 1 day only $ 680.00
4) Laboratory
a. Leadin Air (AA) x 3 samples (24hr TAT) 84.00
b. Lead in Air (GF) x 3 samples (24 hr TAT) 360.00
5) Documentation $ 350.00
6) Per Diem/Travel/Mileage/Hotel (per government rates) 450.00
Conditions:
a. Aurora is not responsible for laboratory delays.
b. Additional costs for other services, including laboratory analysis which may be
requested will be billed at cost +20%.
c. Shift rates are for standard, 8-hr weekday shifts. Overtime rates of 150% will be
applied for weekend, holiday, and time after 8 hours/shift.
d. Invoices are payable within 30 days of receipt. Invoices paid after 30 days are

subject to a finance charge computed at a monthly rate of 1.5% (annual percentage

1132 Mission Street Suite B, South Pasadena, CA 91030 - (626) 403-4104 ° Fax (562) 988-0010



rate of 18%). Client is responsible for legal and collection costs if necessary to
collect past due amount(s).

All costs are based on Aurora maintaining $2,000,000 in liability insurance, with no special
endorsements. If required, the following policy endorsements can be provided at no
additional cost: Additional insured, Waiver of Subrogation, Primary and Non Contributing
and 30 days notice. Other requirements may result in additional fees.

Aurora LH. is not responsible for laboratory delays. Also attached for your review and
signature, and incorporated herein by reference, are Aurora Industrial Hygiene’s Terms
and Conditions. If this proposal is satisfactory please sign and email to my attention at

grinck@auroraih.com.

Sincerely,

};QMWQMDQ

Grace M. Rinck, CIH

The above prices, specifications and conditions are satisfactory and are hereby accepted.
You are authorized to do the work as specified. The signature below constitutes a legal
and binding contract.

Signature/Date ) Printed Name/Title
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951-520-9990 951-520-9980 fax

oxt311611:12a Full Trafiic Maintenance ,)D 951520 9980
Full Traffic Maintenance, Inc.
217 LEWIS COURT QUOTE
CORONA, CA. 92882 SHEET

p.2

To Estimator:
Project: 12-0M6104
Date: 10/31/2016

CS-1, THQ-1 & THQ-2

(Construction Area Signs Only)

(For Temporary Roadway Quantities & PCMS See Rental & Sales Sheet Attached)

LUMP SUM $ 32,797.00
(Includes posts and install)

Note: This quote does not include maintenance, chang,

property of Full Traffic Maintenance Inc. upon compl
Full Traffic Maintenance Inc. excludes ALL installatio
removal of overhead signs.

Please provide 10 workings days’ notice before job be

s of dates,

relocation or replacement of signs. All signs and post }chome
e

ion of job.
n and

ins.

IF REQUIRED:

TYPE 1 PROJECT FUNDING SIGN $1,33

0.03 EACH

TYPE 2 PROJECT FUNDING SIGN $2,284.57 EACH




Oet311611:12a Full Trafiic Maintenance

951 520998

0 p.1

FULL TRAFFIC MAINTENANCE, INC, [

State License #780910 (A-C31) - DBE/MBE/SB — DIR #1000005561

E-mauil fulltra(1ie7sheglobal nel
TRAFFIC CONTROL

B Businesy
. Buresu,

Attn: Estimator
Project: 12-0Mé6104 Date: October 31, 2016
: ‘ Prices are good from7/1/16-6/30/17
Item ' Description Amount
Option 1 One lane, one direction, two-man crew one mile only $ 1536.57
Option 3 Any add’] closures (i.e. Flip flops, opposite direction) w/ bame crew $ 76828
Option 4 For each additional lane add $ 11877
Option 5 For each additional mile add ) § 118.77
Option 6 : On ramp closure w/lane closure 1-3 ramps add § 11877
Option 9 City street lane closure/detour $1536.57
Option 10 Ramp closure, 1- 4 ramps $ 1536.57
Option 11 Shoulder closures $1536.57
Option V Attenuator truck w/driver 8-hour shift. Plus $.65 a mile $1162.16
Option 1(a) Two-man crew flagging for 8-hour shift $ 1536.57
Option 1(b) Half day price lane two-man crew under 4 hours, $ 110632

We need one hour set up time and one hour pick up time. Please provide 10 working days] notice before job begins.
If this project requires portable transverse rumble strips, please contact our office for quotethe rates listed above are the

standard rates and does not include any rumble strips.

Additional provisions:
A Shift prices are for eight (8) hours. Overtime will be billed at $112.86 per persorj-hour.
B. Multiply rates by 1.5 for Saturdays and 2 for Sundays and Holidays and after 12 hours of work will be billed at
$150.46.
C. F.T.M. is signatory with the Laborers union and certified with the State.
D. Payment is due within thirty days from invoice date 1.5% Monthly Finance Charge after 30 days.
E. No retention for traffic control.
F. If required additional equipment (i.e. Changeable Message Sign, Attenuator Tru ) to be provided by F.T M. for

an additional charge.

Prime Contractor is responsible to obtain all permits required from Cities involv
Prime Contractor is responsible to coordinate and pay for Highway patrol unit.
Additional 3 % percent increases added every year on June 30%. This proposal wi
If Special wording insurance is needed the amount to be paid by Contractor alo

el

become part of any contract.
ng with Waivers of Subrogation

Insurance the % of payroll will be charged to contractor. If notary services afe required, Prime Contractor is

responsible for those charges.

K. If equipment is rented for set up only, contractor is responsible for closure and éq‘ﬁpment until FTM picks it up.

L No work will be performed until this propasal is signed and faxed/mailed to
If you need a bid for the signs please fax plans to 951-520-9980.

r Corona office.

Thank you for the opportunity,

Sammy Salgado Signature of Acceptance
Full Traffic Maintenance, Inc.

217 Lewis Court, Corona, CA 92882 s

Office:  (951) 520-9990 Title

Fax: (951) 520-9980

Date




{

Oct311611:12a

Full Trafiic Maintenance

951 520 9980 p.3

FULL TRAFFIC MAINTANENCE INC, DBE CERTIRIED

217 Lewis Court, Corona CA 92882
Phone (951)520-9990 Fax (951)520-9980

FULLTRAFFIC@SBCGLOBAL.NET

DBE Certified # 35742

To: Estimator Date: Octob

er 31, 2016

*Light Tower Rental $85.00 per day - $255.00 per week - $765.00 per month

*Solar Arrow Board Rental $30.00 per day - $130.00 per week -
month

*Changeable Message Sign Rental $85.00 per day - $340.00 per
per month

*Impact Attenuator Vehicle Rental $265.00 per day - $1040.00 gder week -ﬂqy

$2890.00 per month (mileage fee of $.50 per mile — portal to po

5400.00 per

week - $915.00 ¥ 2 = / 830
¥ 7M0 = /ZJB/O
/02450

*Traffic Truck Vehicle Rental $265.00 per day - $1040.00 per week - $2890.00 p'ér

month (mileage fee of $.50 per mile — portal to portal)

* All equipment rentals are subject to a delivery and pick up charge

* All rentals and material are subject to availability

* See second sheet for price on sales items

Submitted by: Sammy Salgado Date:

Company: Accepted by:
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ézmgozgz Website: www.ftminc.net
Office: 951.520.9990 Email: ffitraffic@sbcglobol.net
Fax: 951.520.99809
CRASH BARRELS #200,400, 700, $ 195.00 ea.
1400 & 2100

CHANNELIZERS 36" $ 1610 da.

BUTYL PADS (8X8) $ z.u; da.

REFLECTIVE ROLL UP SIGNS 48"X48" $ 9530 éa

REFLECTIVE LEFT PATCH $ 1850 ea.

STAY & BRACKET 48" $ 1730 ea.

SPRING STAND $ 11730 ep.

TYPE | BARRICADE $§ 2230 eh.

TYPE Il BARRICADE $ 2550 ep.

TYPE il BARRICADE W/FEET ' $ 8690 eh.

ANSI CLASS Il VEST ' S 12.50 ef. (add $3.00 for each X after 2XL)
ANSI CLASS (1l VEST I $  16.35 ep. (add $3.00 for each X after 2XL)
ANS! REFLECTIVE MESH PANTS $  16.00 ef.{add $3.00 for each X after 2X1)
ANSI REFLECTIVE WATER PROOF PANTS $ 1950 ej.(add $3.00 for each X after 2XL)
ANSI CLASS |l PARKA $  38.25 ej. (add $3.00 for each X after 2XL)
28” 10LB 6/4 CONE (FREEWAY) $ 1610 eh.

28” 7LB 6/4 CONE $ 13.90 ep

DELINEATOR W/12LB BASE $ 1615 ea.

CUSTOM ALUMIUM SIGNS CALL FOR QUQTE

*ALL EQUIPMENT RENTALS AND MATERIAL ARE SUBJECT TO AVA[LABILITY*
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Full Trafiic Maintenance
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CALIFORNIA D CERTIFICATION PROGRA

DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

FULL TRAFFIC MAINTENANCE, INC.

29 BRISA TRESCA
R.SANTA MARGARITA, CA 92638

Owner: SBAMUEL SALGADO
Business Sirncture: CORPORATION

This certifieate acknowledges that said firm s approved b

y the California Unified Certification Program (CUCP) as
the U.S. Department of Transportation (DOT) CFR 49 Pa

@ Disadvantaged Business Enterprise (DBE) as defined by
vt 26, as may be amended, for the following NAICS codes:
NAICS Code(s) * Indicates primary NAICS code
# 561990 ANl Other Support Services

Liconses

A Qeneral Engineering Contractor

CERTIFYING AGENCY: UCP Fitm Number : 35742

CITY OF LOS ANGBLES T 7

1149 SOUTH BROADWAY STREET r.-,:;'r’éx Lo A oy e = - -

LOS ANGELES, CA 90015 0000 Set s T e e July 18, 2008
(213) 847-1922

CUCP OFFICER
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Full Trafiic Maintenance

1"

S/af016 Unified Certification Program

Back To Querv Form

Search Returned 1 Records Wed May 04 14:06:50 PDT 2016

Query Criteria

Firm ID: 35742

Licenses: A General Engineering Contractor

Firm Type: DBE

Firm ID 35742

Firm/DBA Name FULL TRAFFIC MAINTENANCE, INC.

Address Line1 217 LEWIS COURT

Address Line2

City CORONA

State CA

Zip Code1 92882

Zip Code2

Matling Address Linet

Mailing Address Line2

Mailing City

Mailing State

Malling Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail sammysalgado@sbeglobal.net

Contact Name SAMUEL J. SALGADO

Area Code (951)

Phone Number 520-8990

Alt Area Code )

Alt Phone Number

Fax Area Code (951)

Fax Phone Number 520-9980

Agency Name CITY OF LOS ANGELES

Counties 19; 30; 33; 36; 37;

Districts 07; 08; 11; 12;

DBE NAICS 561990;

ACDBE NAICS

C0612 SAFETY SUPPLIER; C0800 Traffic Stiping, Marking and Traffic|Control Materials Suppiler; G1200

Work Codes CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; $5601 SIGN STRUCTURE; C5620
ROADSIDE SIGN; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION;

Licenses A General Engineering Contractor; C31 Construction Zane Traffic Contrpl Cantractor; C61 Limited Spedcialty
Contracior; D42 Sign Instaliation;

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE
Back To Query Form

hitpifwww.dot.ca.gov/iucp/QuerySubmit.do



G&C EQUIPMENT CORPORATION

1875 W. Redondo Beach Blvd, Ste 102 Qu ote

Gardena, CA 90247

Phone: (310)515-6715
Fax:  (310)515-5046 Praject Date Estimate #

10/31/2016 Q0-21694

Name / Address Ship To
Estimator Cadot # 12-0M6104
Anahiem, Ca.
Terms Valid Until Rep
Net 30 11/30/2016 JEB
Qb AT D e AR Desc-rfbﬂon |Mem Descrip... | CostCodelL..| UnitPrice | Total
5,1625|LF (Bld Itr.m #35 and 36) MGS Guarclrall (Wood Bl'D ITEM # 35 5.5728 28,769.58T
Post & 36
Hdw), Includes: 12/12'-6"/3'-1 1/2" W-Beam,
22" PB's,
1 1/4" SB's, Hdw - Galvanized (Posts &
Blocks

Sk

3|ea (Bldl‘[‘nm #39}Bndge Conmeﬂon(ﬂ:ut) BID ITEM # 39 8791333 263.74T
(Caltrans
ATTK1 /2006 / Detail GG) Includes
Trimmed End Shoe
(Type A), Pla
i - L Bld]hmﬂO)BuﬁchostEndhchnr BID!’IBM##O- e £ 519901 597.03T
‘ ll9f2.013)1ncluda. lZ'-G'TMGS BP Bt

| Panel, W 15 x8 Post, Pl Washer & 1° |

Subtotal

Sales Tax (8.0%)

S Total

Page 1




Total

G&C EQUIPMENT CORPORATION
1875 W. Redondo Beach Blvd, Ste 102 Quote
Gardena, CA 50247
Phone: (310)515-6715 X
Fax: (310)515-3046 Project Date Estimate #
10/31/2016 | QO-21694
Name / Address Ship To
Estimator Cadot # 12-0M6104
Anahiem, Ca.
Terms Valid Until Rep
Net 30 11/30/2016 JEB
ay | oum  Description | ltem Descrip... | Cost Gode/l..| UnitPrice. | Total
22|ea (Bid Ttem #41) MGS Fnd Anchor (Type sr-'n BID ITEM # 41 29525045 6,495.51T
(RSP
A7781 7/19/13) Inchudes 126" MGS Anchor
Panel, (1)
Anchor Assembly, (1) 6 Soil Tube
(EXCLUDES Wood
BCT Post) :
' ,;sﬂx:rne;x#‘u}(szr-ues.w-um MGS BIDIIEMM;. . £ 1,558688|  15586.88T
_ Anchorl‘md+(3)12'-6"?anela i e b I
23 |ea (Bid TTem #43) (FLT-MGS-W-US)MGS | BID ITEM # 43 1,260.21957  28,985.05T
FLEAT 407
1/2" (TL-3) (Wood Post) Incl: 4 CRT Posts
w/ Blocks, 2
BCT Posts, Impact Head, Cable Assembly,
15-7 12
Asnchor Panel + (2) 12'-6" Panels
Subtotal
Sales Tax (8.0%)
Signature

Page 2




G&C EQUIPMENT CORPORATION
1875 W. Redondo Beach Blvd, Ste 102
Gardena, CA 90247

Quote

D

Page 3

Phone: (310)515-6715 ;
Fax: (310)515-5046 Project Date Estimate #
10/31/2016 Q0-21694
Name / Address Ship To
Estimator Cadot # 12-0M6104
Anahiem, Ca.
Terms Valid Until Rep
Net 30 11/30/2016 JEB
ay | um | - Deseription Hem Desrip... | Gost Code/L...|  Unit Prics |~ Total
Certifications: R
DVBE #5092 Exp. 11-30-2018
SBE #5092
CUCP DBE #3820
SDB #WA0001-0015745
Subtotal $95,624.08
Sales Tax (8.0%) $7,649.93
Signature TN
Total [3‘1,03.274.01 J
\-.\-/V
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STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR
BID

FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN ANAHEIM ON
ROUTES 55, 57, 91 AT ROUTE 91/57 SEPARATION AND ROUTE 91/55 SEPARATION

In District 12 On Routes 55, 57, 91

Under
Notice to Bidders and Special Provisions dated October 3, 2016 Standard Specifications dated 2015
Project plans approved August 1, 2016 Standard Plans dated 2015
Applicable to
Electronic Bid book dated October 3, 2016
Identified by

Contract No. 12-0M6104
12-Ora-55, 57, 91-17.5/17.9; 15.2/16.0; 5.8/6.8; 8.7/R9.5
Project ID 1212000121

Federal-Aid Project
ACHSNH-X059(073)E

Bids open Wednesday, November 2, 2016 Dated October 3, 2016
AADD



PETERSON/CHASE

GENERAL ENGINEERING
CONSTRUCTION, INC.

8

November 7, 2016

State of California
Department of Transportation
1727 30th Street, MS-43
Sacramento, CA 95816

Attn: Office Engineer - BIDDER DBE DOCUMENTATION

INSTALL ADDITIONAL LIGHTING AT SEPARATIONS AND UPGRADE
GUARDRAIL
Location: 12-ORA-55, 57, 91-17.5/17.9; 15.2/16.0; 5.8/6.8; 8.7/R9.5

Contract #: 12-0M6104
Bid Date: 11/2/2016

P/C Bid #: 5437

Re:  Project Name:

Gentlemen:
Please find enclosed the DBE documentation for the above referenced contract.

If you have any questions please call Dick Vogels at 949-252-0441.

Sincerely,

Kali Goglanian

Administrative Assistant
Peterson-Chase Construction, Inc.

Enclosure
Via "GSO" Overnight

16351 CONSTRUCTION CIRCLE WEST

IRVINE, CA 92606-4414
949/252-0441 FAX 949/252-0266

LICENSE NO. 615876

dbeform
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